
CONSTRUCTION MANAGER AT RISK PROPOSAL

Riverside Branch Library

Preconstruction and construction services for a 16,500 square foot branch library beside Riverside Park, from a team that has delivered a county library, a school addition, and a fire station under CM at Risk.

PREPARED FOR

Cedar Hollow County

PREPARED BY

Larkspur Builders

IN RESPONSE TO

RFP CHC-2026-31

ISSUED

October 6, 2026

TAB A — RIVERSIDE BRANCH LIBRARY

Transmittal letter

Cedar Hollow County Purchasing Office, attention Renee Halvorsen. Larkspur Builders submits this proposal for Construction Manager at Risk services for the Riverside Branch Library, RFP CHC-2026-31.

SOURCE · RFP P. 1

Our team of Morgan Lee, Sam Ortiz, and Priya Nair has delivered a county library renovation, a school addition, and a fire station under CM at Risk in southern Minnesota since 2023. Our fee is submitted separately on Form 3 as the RFP requires.

SOURCE · LIBRARY: PEOPLE + LIBRARY: PROJECTS

Signature not applied · draft for Larkspur Builders

TAB B — RIVERSIDE BRANCH LIBRARY

Firm qualifications

Public CM at Risk work since 2023, plus Cedar Hollow schools.

Blue Earth County Library Renovation

OWNER	DELIVERY	FINAL COST	COMPLETED
Blue Earth County	CM at Risk	\$6,800,000	May 2023

REFERENCE

Karen Olstad, County Facilities Manager, 507-555-0177

Renovation of a county library delivered by Larkspur under CM at Risk.

SOURCE · LIBRARY: PROJECTS

Garfield Elementary School Addition

OWNER	DELIVERY	FINAL COST	COMPLETED
Mankato Area Public Schools	CM at Risk	\$9,420,000	August 2024

REFERENCE

Tom Brekke, Director of Facilities, 507-555-0141

Classroom addition delivered by Larkspur under CM at Risk.

SOURCE · LIBRARY: PROJECTS

North Mankato Fire Station No. 2

OWNER	DELIVERY	FINAL COST	COMPLETED
City of North Mankato	CM at Risk	\$11,200,000	November 2025

REFERENCE

Luis Ortega, Public Works Director, 507-555-0102

New civic building delivered under CM at Risk.

SOURCE · LIBRARY: PROJECTS

Cedar Hollow High School Roof Replacement

OWNER	DELIVERY	FINAL COST	COMPLETED
Cedar Hollow Public Schools	Design-bid-build	\$2,100,000	August 2022

REFERENCE

Dana Pike, Buildings and Grounds, 507-555-0190

Recent public work in Cedar Hollow. Not CM at Risk, so listed for local experience only.

SOURCE · LIBRARY: PROJECTS

TAB C — RIVERSIDE BRANCH LIBRARY

Proposed team

Morgan Lee

ROLE

Project Manager

EXPERIENCE

18 years

COMMITMENT

50% through preconstruction and construction

CREDENTIALS

LEED AP BD+C

Managed the Garfield Elementary addition and the Blue Earth County Library renovation.

SOURCE · LIBRARY: PEOPLE + D. WHITFIELD EMAIL

Sam Ortiz

ROLE

Superintendent

EXPERIENCE

22 years

COMMITMENT

100% from construction start

CREDENTIALS

OSHA 30, First Aid/CPR

Superintendent on the Blue Earth County Library and North Mankato Fire Station No. 2.

SOURCE · LIBRARY: PEOPLE + D. WHITFIELD EMAIL

Priya Nair

ROLE

Preconstruction Manager

EXPERIENCE

12 years

COMMITMENT

40% through preconstruction

CREDENTIALS

Certified Professional Estimator

Led preconstruction on Garfield Elementary and North Mankato Fire Station No. 2.

SOURCE · LIBRARY: PEOPLE + D. WHITFIELD EMAIL

TAB D — RIVERSIDE BRANCH LIBRARY

Preconstruction approach

The design is at schematic design. Our job before the GMP is to keep the \$9.8 million budget visible at every step.

Estimating and cost control

- 01 A detailed estimate at schematic design, design development, and 50% and 95% construction documents, each reconciled line by line to the one before so the County sees what moved and why.

SOURCE · LIBRARY: APPROACH

- 02 Our estimates at schematic design have averaged within 3% of the final GMP on our last ten CM at Risk projects.

SOURCE · 2024 BLUE EARTH EMS PROPOSAL P. 2 · CONFIRM STILL TRUE

Value analysis

- 01 Value analysis runs alongside each estimate. Each idea goes to the County and Halverson Moen Architects with its cost, schedule, and maintenance effect, and nothing is carried until the County accepts it.

SOURCE · LIBRARY: APPROACH

Subcontractor procurement

- 01 Bid packages are released by trade with a pre-bid scope review. Bids are leveled on a common scope, and the leveling is shared with the County before award.

SOURCE · LIBRARY: APPROACH

TABLE — RIVERSIDE BRANCH LIBRARY

Construction approach and schedule

Summary schedule

- 01** Board approval of the CM at Risk contract: December 15, 2026.

SOURCE · RFP P. 2

- 02** Construction start: May 2027, after the GMP amendment.

SOURCE · RFP P. 2

- 03** Substantial Completion: no later than November 30, 2027, a seven-month build.

SOURCE · RFP P. 2

Keeping Riverside Park safe

- 01** Every work zone fenced and signed, deliveries routed outside peak park hours, and a weekly coordination call with County facility staff.

SOURCE · LIBRARY: APPROACH

- 02** The superintendent walks the park edge of the site every morning before work starts and logs it in the daily report.

SOURCE · LIBRARY: APPROACH

TAB F — RIVERSIDE BRANCH LIBRARY

Safety

Experience Modification Rate

01 2025: 0.78. 2024: 0.81. 2023: 0.84.

SOURCE · LIBRARY: SAFETY

Recordable incident rate

01 2025 OSHA recordable incident rate (TRIR): 1.2.

SOURCE · LIBRARY: SAFETY

FEE — RIVERSIDE BRANCH LIBRARY

Fee proposal

Submitted on Form 3 in a separately sealed envelope, as the RFP requires. Summarized here for internal review.

LUMP-SUM TOTAL

Preconstruction fee and general conditions. Percentage fees apply to the Cost of the Work and are listed below.

\$660,000.00

	FEE COMPONENT	AMOUNT (USD)
01	Preconstruction services fee SOURCE · D. WHITFIELD EMAIL	\$48,000.00
02	CM fee SOURCE · D. WHITFIELD EMAIL	4.25% of the Cost of the Work
03	General conditions, seven months SOURCE · D. WHITFIELD EMAIL	\$612,000.00
04	Bonds and insurance SOURCE · D. WHITFIELD EMAIL	1.1% of the Cost of the Work

Fee basis

- 01
- General conditions cover the seven-month construction duration set by the RFP.
SOURCE · RFP P. 4

Required forms

**Form 1, Proposal Signature and Addenda Acknowledgment**

Completed form follows.

**Form 2, Non-Collusion Affidavit**

Required and not yet completed.

**Form 3, Fee Proposal Form**

Completed form follows.

**Form 4, Responsible Contractor Verification of Compliance**

Completed form follows.

APPENDIX — RIVERSIDE BRANCH LIBRARY

Compliance matrix

ITEM	RFP REQUIREMENT	WHERE WE ANSWER IT
A	Transmittal letter, one page, signed by an officer authorized to bind the firm	Tab A: Transmittal letter
B	Firm qualifications: at least three public library, civic, or K-12 projects in the last seven years, with owner, delivery method, value, completion, and an owner reference with phone number	Tab B: Firm qualifications
C	Proposed team: project manager, superintendent, and preconstruction manager, with role, experience, and time committed	Tab C: Proposed team
D	Preconstruction approach: estimating and cost control by design phase, value analysis, subcontractor procurement	Tab D: Preconstruction approach
E	Construction approach and summary schedule to Substantial Completion, and keeping Riverside Park users safe	Tab E: Construction approach and schedule
F	Safety: EMR for each of the last three years and the most recent TRIR	Tab F: Safety
G	Small and local business participation plan, with past results	Not yet answered
H	Fee on Form 3: preconstruction fee, CM fee percentage, general conditions for seven months, bonds and insurance percentage	Fee: Fee proposal